Materials Schedule

Location	Material	Image / Type
Training Barn - Walls	Facing Brickwork	 Michelmersh - Fresfield Lane Range - First Quality Multi Facing
Training Barn - Walls	Cementitious boarding	 MarleyEternit Cedral Lap Weatherboard - C60 Forest Grey
Training Barn - Roof	Single ply membrane	 Lead grey single ply membrane
Training Barn - Door \ Windows	UPVC	 Timber effect UPVC in olive green
Training Barn - Gutters \ Downpipes	UPVC	 Black UPVC
Training Barn - Handrails	Metal	 Galvanised metal
Carpark - Ground Cover	Gravel	 Grassgrid blocks with gravel infill
Carpark - Boundary Fence	Metal	 Weld mesh fence
Bin Store - Boundary Fence	Wood	 Close boarded fence



Proposed Bunding Section

1:100 @ A3



Proposed Bin Store

1:100 @ A3



Bin Store - Front Elevation

1:100 @ A3



Bin Store - Side Elevation

1:100 @ A3

Notes.

- Do not scale.
- The contractor is responsible for checking dimensions, tolerances and references. Report all discrepancies to OSG Architecture Limited before proceeding with the works.
- Where an item is covered by drawings to different scales the larger scale drawing is to be worked to.

COPYRIGHT: OSG Architecture Limited own the copyright to this drawing. Their written consent must be obtained before this drawing is copied or used for any purpose other than the one for which it was supplied.

AMENDMENT

PLAN	AWDM/ 0259/17
~~DATE VALID~~	Rec: 7/3/17

ADUR & WORTHING PLANNING SERVICES

Rev.	Date.	Description.
B	07.03.2017	External lighting removed from bunding
A	14.02.2017	Materials for training barn added, bin store shown

Wyseplan Building, Occupation Road,
Wye, Ashford, Kent TN25 5EN
01233 812148
www.osgarchitecture.com

OSG ARCHITECTURE LTD

Project Title.

Proposed Training Barn & Carpark at
Dogs Trust - Shoreham Site
Dogs Trust Property Dept
17 Wakley Street
London
EC1V 7RQ

Drawing Description.

Materials Schedule & Bin Store

Scale.	Date.
1:100 @ A3	Sept 2016
Drawn By.	Checked By.
JH	SG

Purpose.

Planning

Drawing No.	Revision.
16/0400 - 08	B